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Statement of Work (SOW) for the Rebuild of the
HS-400-3A1 Transmission, NSN 2520-01-113-6132 or HS-400-3A1 Transmission with
Container, NSN 2520-01-134-3891 to the HS-400-3A1-1 Transmission,
NSN 2520-01-390-3750 or HS-400-3A1-1 with Container, NSN 2520-01-400-2206

1.0 SCOPE. This Statement of Work (SOW), along with TM 8F152B-25&P/A establishes, sets
forth tasks and identifies the work efforts that shall be performed by the Contractor in the rebuild
of the Assault Amphibious Vehicle (AAV) HS-400-3A1 Transmission and, HS-400-3A1
Transmission with container to the, HS-400-3A1-1 Transmission, and the HS-400-3A1-1
Transmission with container, hereafter referred to as the HS-400 Transmission. This document
contains minimum requirements for the rebuild of the HS-400 Transmission to Condition Code
“A”. Condition Code “A” is defined as “serviceable/issuable without qualification, new, used,
repaired or reconditioned material which is serviceable and issuable to all customers without
limitations or restrictions”. Upon completion of the rebuild the HS-400 Transmission shall be
identified by National Stock Number (NSN) 2520-01-390-3750 and the HS-400 Transmission
with Container shall be identified by (NSN) 2520-01-400-2206. Both NSNs shall be without
Power Take Off and Hydrostatic Steering Units.

1.1 Background. Rebuild is defined as that maintenance technique to restore an item, to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D(1) DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

2.2 Other Government Documents and Publications

DoD 4160.21-M-1 Defense Demilitarization Manual

TM 2350-45 DMA Standard Procedures
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TM-8F152B-25&P/A Power Plant Assembly Assault Amphibious
Vehicle (7A1 Family of Vehicles and RAM/RS)

Engineering Drawing 2600087, Transmission Assembly HS-400-3A1

CAGE 80064

Engineering Drawing 2600091, Transmission Assembly HS-400-3A1

CAGE 80064 with Container

Engineering Drawing 6227600, Transmission Assembly HS-400-3A1-1

CAGE 53711

Engineering Drawing 6227606, Transmission Assembly HS-400-3A1-1

CAGE 53711 with Container

DoD 4000.25-1-M Military Standard Requisitioning and Issue

Procedures (MILSTRIP) Manual

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance
2.3 Industry Standards
ANSVISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179
or on the Internet at http://www.dodssp.daps.mil. Copies of Government documents and
publications requirements shall be obtained through the Program Managers Office, Assault
Amphibious Vehicle Systems, 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343,
commercial telephone number (229) 639-6449 or DSN 567-6449. Contractors having a .mil
address can obtain copies of Government documents and publications by visiting the Albany
Website at http://pubs.ala.usmc.mil. Copies of Engineering drawings, if applicable, shall be
obtained from Supply Chain Management Center, Attn: Code 566-1A, 814 Radford Blvd., STE
20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6761 or DSN
567-6761.
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3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide components, materials, labor, facilities, and services necessary to troubleshoot,
test, diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the
HS-400 Transmission fully operational. Upon completion of the rebuild the HS-400
Transmission shall be Condition Code ”A”,

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (PMM143), Albany, Georgia representative.

c. Be responsible for all structural, electrical, and mechanical requirements associated
with the rebuild of the HS-400 Series Transmissions as specified in TM 8F152B-25&P/A and
this SOW.

d. Ensure all HS-400 Transmissions meet the configuration of Engineering Drawing
6227600, CAGE 53711 or Engineering Drawing 6227606, CAGE 53711. The HS-400
Transmission shall be minus the Hydrostatic Steering Unit and Power Take Off.

e. Replace all mandatory replacement parts in accordance with TM 8F152B-25&P/A.
Economical replacement parts may be reused if they meet the applicable inspection requirements

in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M-1.

3.2 Detailed Tasks. The following tasks describe the different phases for rebuild of the HS-400
Transmission.

3.2.1 Phase I - Rebuild

a. The Contractor shall receive the HS-400 Transmission Engineering Drawings 2600087
and 2600091, CAGE 80064, for rebuild. The Contractor shall then disassemble the HS-400
Transmission into components and conduct the rebuild process. The Contractor shall configure
components in accordance with the requirements in TM-8F152B-25&P/A and this SOW.

b. The Contractor shall be responsible for supplying all equipment, tools, test equipment,
and materials for the conduct of this effort. The Contractor shall be responsible for the
integration and assembly of all components.

c. Upon completion of the rebuild process, the HS-400 Transmission shall be to the
configuration of Engineering Drawing 6227600, CAGE 53711 or Engineering Drawing 6227606,
CAGE 53711. A Rebuild Data Plate shall be installed centered below the Item Identification
Plate. The Rebuild Data Plate shall contain the following: (REBUILT BY:) AND (DATE
REBUILT:). The plate shall be no more than .008 inches thick, 2 % inches in length and %
inches in height.




SOW-06-PMM143-84403D-1/1 24 May 2004

3.2.2 Phase II - Inspection, Testing, Acceptance. Inspection, testing, and acceptance of the 400
Transmission shall be conducted in accordance with TM-8F152B-25&P/A, and
ANSVISO/ASQC Q9001-2000. The Contractor shall correct any deficiencies discovered.

3.2.3 Phase III - Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservatién and packaging on all items being
repaired under the terms of this SOW. Items scheduled for long-term storage or shipment to
overseas destinations shall be in accordance with Level “A” requirements of MIL-STD-2073-
1D(1), Method 54, for Transmission with out container, and Method 55 for Transmission with
container. Items scheduled for domestic shipment for immediate use or short-term storage shall
be in accordance with Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address (es) for
delivery of the rebuilt equipment. The Contractor shall be responsible for arranging for shipment
to the pre-designated site(s). The Marine Corps will be responsible for transportation cost
associated with the shipping the subject equipment to and from the Contractor.

3.3 Configuration Control

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the Contractor shall prepare
and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration document.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure website, https://mears1.redstone.army.mil. For the purpose of
gaining access to the website, the Contractor shall request user-id and password privileges from
the Requiring Office identified in Block 6 of the applicable Contract Data Requirements List.
The Contractor shall direct technical or functional questions concerning usage of MEARS
CREATE software to the Requiring Office for guidance. The Contractor shall notify the
Requiring Office by electronic mail when completed MEARS RFDs are ready for formal
submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 581-1B) will coordinate GFE/GFM requests and

maintain a central control system on all government owned assets in the Contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This
can be done by mailing a copy of the DD 1348 to Materiel and Distribution Management
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Department, Distribution Management Branch, Management Control Activity (Code 581-1B),
814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing commercial telephone
number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the Contractors on the requisitioning process. The
Contractors decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions

a. The performance of the Contractor’s quality of work performed, material provided and
documents written shall be subject to in-process review and inspection by the MCSC (PMM143),
Albany, Georgia representative during contract performance. Inspection may be accomplished at
any work location. The MCSC (PMM143), Albany, Georgia representative requires at a
minimum, two weeks notice of acceptance tests to allow for sufficient time for the MCSC
(PMM143), Albany, Georgia representative to witness the test. Inspection by the MCSC
(PMM143), Albany, Georgia representative of acceptance tests, materiels and associated list
furnished hereunder does not relieve the Contractor from any responsibility regarding defects or
other failures in meeting SOW requirements which may be disclosed prior to final acceptance.

b. The Contractor shall provide and maintain a Quality System that, as a minimum,
adheres to the requirements of ANSI/ISO/ASQC Q9001-2000. The Contractor’s work shall be
subject to reviews and inspections for compliance with these procedures and standards by the
MCSC (PMM143), Albany, Georgia representative. Noncompliance with these quality
assurance procedures resulting in degraded quality of work may result in a stop-work order
requiring action by the Contractor to correct the work performed and to enforce compliance with
quality assurance procedures or face contract termination. Notwithstanding such inspection, it
shall be the Contractor’s responsibility to ensure that the entire system meets the performance
requirements of this SOW.

4.0 REPORTS. All deliverable reports shall be submitted in hard copy to Marine Corps Systems
Command, Attn: PMM143, 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343, unless
directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be submitted
summarizing the progress and status of the HS 400 Transmission.
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